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SITE SURFACE REMOVAL INDEX

Approximate

Quantity

SURFACE

Unit

MINIMUM DEPTH

OF REMOVAL

(INCHES)

Symbol Description

1750 SF FULL REMOVAL CONCRETE SIDEWALK

350 LF FULL REMOVAL GRANITE CURB

16,616
SF 6 ASPHALT

250 SF 36 GRASS AND TOPSOIL

650 SF 2-3' AS NEEDED LOOSE SOIL AND DEBRIS

950 LF FULL REMOVAL

EXISTING FENCE, POSTS

AND CONCRETE

FOOTERS

106 SF 12 ROUNDED GRAVEL

106 SF FULL REMOVAL ALLEN BLOCK WALL

SITE REMOVALS, TRENCHING,

AND TEMPORARY SITE

ACCESS PLAN

UPGRADE FOR BUILDING 16 

SITEWORK

07/02/2013

528A7-13-715

GS-100

3 11

AZHCF
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VAMC SYRACUSE, NY

1

SITE REMOVALS, EXCAVATION, AND ALTERATIONS PLAN- BUILDING 16 EXTERIOR FRONT/ LOT 4

1/16"=1'-0"

474

1

TRENCHING AND TEMPORARY SITE ACCESS PLAN

1/16"=1'-0"

TRENCHING DATA

TRENCH #

APPROXIMATE MAX.

DEPTH BELOW

GRADE

APPROXIMATE

WIDTH

UTILITY ADDED & DRAWING REFERENCE

APPROXIMATE CUT

VOLUME (CY)

NOTES

1 4'-0" 3'-6"

1) 4X4" GRS CONDUIT COMMUNICATION DUCT BANK PER

DRAWING ES-100

87

CONTRACTOR SHALL ENSURE THAT SERVICE ROAD REMAINS OPEN

DURING ALL WEEKDAYS DURING CONTRACT PERFORMANCE PERIOD.

ALL WORK ON TRENCH ONE SHALL BE DURING WEEKEND HOURS.

UTILIZE ROAD PLATE TO ENSURE TRENCH IS COVERED DURING

WEEKDAYS AND USABLE BY TRAFFIC. INCLUDING TRACTOR TRAILER

DELIVERY TRUCKS.

2 6'-0" 6'-0"

1) 4X4" PVC CONDUIT COMMUNICATION DUCT BANK PER

DRAWING ES-100.

2) 2X1-1/2" PVC CONDUIT COMMUNICATION DUCT BANK PER

DRAWING ES-100.

3) 2X1-1/2" PVC CONDUIT POWER DUCT BANK PER DRAWING

ES-100

209

1) EXCAVATE WITH CAUTION NEAR EXISTING BUILDING SERVICE

FEEDERS. VERIFY UTILITIES BEFORE STARTING EXCAVATION.

2) AFTER INSTALLATION OF UTILITIES INDICATED, BACKFILL TRENCH

PER 9/GS-103.

3 7'-0" 4'-0"

1) 4" SCR30 DRAIN PIPE AND CLEANOUTS PER DRAWING

PS-100

70

1) TAKE CARE NOT TO DISTURB EXISTING SEWER AND WATER MAINS

WHILE EXCAVATING EXCEPT WHERE CALLED OUT FOR REMOVAL.

2) AFTER INSTALLATION OF UTILITIES INDICATED, BACKFILL TRENCH

PER PER 8/GS-103.

4 4'-0" 4'-0"

1) 4X1-1/12" PVC CONDUIT POWER DUCT BANK PER

DRAWING ES-100.

2) 2X1-1/2" PVC CONDUIT COMMUNICATION DUCT BANK PER

DRAWING ES-100.

40

1) TAKE CARE NOT TO DISTURB EXISTING SEWER AND WATER MAINS

WHILE EXCAVATING WHERE CALLED OUT FOR REMOVAL.

2) AFTER INSTALLATION OF UTILITIES INDICATED, BACKFILL TRENCH

PER PER 9/GS-103.

5 4'-0" 4'-0"

1) RE ROUTE EXISTING FIRE ALARM SYSTEM FROM BLDG.16

EXTERIOR WALL PER DRAWING ES-100.

27

1) TAKE CARE NOT TO DISTURB EXISTING SEWER AND WATER MAINS

WHILE EXCAVATING EXCEPT WHERE CALLED OUT FOR REMOVAL.

2) AFTER INSTALLATION OF UTILITIES INDICATED, BACKFILL TRENCH

PER PER 8/GS-103.

6 4'-0" 4'-0"

1) 6X1-1/2" SCHEDULE 80 PVC POWER CONDUITS PER

ES-100.

2) 2X1-1/2" SCHEDULE 80 PVC COMMUNICATION CONDUITS

PER ES-100.

118

1) EXCAVATE AS NECESSARY TO INSTALL NEW UTILITIES INDICATED.

ALL NEW LIGHT POLES SHALL BE INSTALLED IN A BORING AND

ADJACENT TO UNDISTURBED SOIL.

2) AFTER INSTALLATION OF UTILITIES INDICATED, BACKFILL TRENCH

PER PER 9/GS-103.

7 4'-0" 4'-0"

1) ACO GRATE DRAIN SYSTEM AND 4" SCR30 DRAIN PIPE

WITH CLEANOUT PER DRAWING PS-100.

62

1) TAKE CARE NOT TO DISTURB EXISTING SEWER AND WATER MAINS

WHILE EXCAVATING EXCEPT WHERE CALLED OUT FOR REMOVAL.

2) AFTER INSTALLATION OF UTILITIES INDICATED, BACKFILL TRENCH

PER PER 8/GS-103 & 3/PS-100.

8 4'-0" 4'-0"

1) ACO GRATE DRAIN SYSTEM AND 4" SCR30 DRAIN PIPE

PER DRAWING PS-100.

11

1) TAKE CARE NOT TO DISTURB EXISTING SEWER AND WATER MAINS

WHILE EXCAVATION EXCEPT WHERE CALLED OUT FOR REMOVAL.

2) AFTER INSTALLATION OF UTILITIES INDICATED, BACKFILL TRENCH

PER 8/GS-103 & 3/PS-100.


